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I. Presentation of project to be evaluated and its context 
 

1) Project background – Country context 
The Gaza Strip is under full land, air and sea blockade. This blockade imposed by Israel since the early 1990s 
has been intensified following the Hamas takeover of Gaza in June 2007. It constitutes a denial of basic human 
rights that contravenes to international law and amounts to a collective punishment. Since the beginning of the 
blockade, the productive capacity of Gaza’s economy has shown almost no recovery, rendering recent economic 
growth unsustainable. The increased level of economic activity during 2011 resulted largely from inflows of 
funds from abroad and was concentrated in the services and construction sectors. The continued ban on the 
transfer of goods from Gaza to its traditional markets in the West Bank and Israel, along with the severe 
restrictions on access to agricultural land and fishing waters, prevents sustainable growth and perpetuates high 
levels of unemployment, food insecurity and aid dependency.  
 
The blockade imposed on Gaza has many negative consequences on the population. The “policy of separation” 
between the Gaza Strip and the West Bank, which includes severe restrictions on the movement of goods and 
people between the two areas, prevents people’s access to services and livelihoods, and disrupts family life.  
More particularly, import restrictions combined with a rapid population growth which reached to 2 million 
inhabitants by the end of 2016, and shrinking geographical space over the past 10 years have caused a 
significant decline in the quality of infrastructure and vital services, notably in the areas of health, education, 
economy, water and sanitation. As a consequence, the people of Gaza face a deep humanitarian crisis that 
particularly affects women and children. Indeed, the most recent conflict has demonstrated the vulnerability of 
the people living within the Gaza strip and the disproportionate effect of conflict on women and children, both 
in terms of numbers of casualties and injuries and in terms of psychological impact of war.  
 
In July 2014, the Israeli occupation forces launched a large scale military offensive on the Gaza Strip with no 
binding conclusion, but rather the uncertainty of an open-ended ceasefire which entered into force on 26th 
August.  This uncertainty and lack of any sense of security has left the 1.8 million people living in the Gaza 
Strip with a feeling of anxiety and a sense of helplessness, particularly given the horrific experiences they carry 
with them from the 51 day attack. The attack left hundreds of thousands of people without adequate basic 
services, including electricity, clean water and health supplies, as well as no clear future for the rebuilding of the 
Gaza Strip. The number of Palestinians killed during the attack amount to 2,131 people, including 501 children. 
According to OCHA reports, 11,100 people are believed to have been injured by the attacks and it is estimated 
that 10% of those people have sustained permanent impairments. Approximately 110,000 internally displaced 
persons (IDPs) still remain in UNRWA emergency shelters or with host families. 18,000 housing units were 
either destroyed or severely damaged, leaving approximately 108,000 people homeless. In addition, the closure 
and sanctions on the Gaza Strip remain the same and no progress towards reconstruction or unity is seen or 
reported.  
 
Khan Younis, where the project is located was one of the areas most affected by the latest attack as all its 
eastern villages were displaced and thousands of houses were fully or partially destroyed. 570 people were 
killed during the attack which marks the highest number of all other governorates of the Strip. The second 
highest number of internally displaced families is in Khan Younis, reaching 1421 families (28% of the total 
number registered at UNRWA shelters) and including 8933 family members. The families are distributed 
between three different schools (an average of 2977 individuals per school). 
 
 

2) Presentation of the stakeholders 
• Catholic Committee Against Hunger and For Development (CCFD-Terre Solidaire) www.ccfd-

terresolidaire.org:  
 

CCFD-Terre Solidaire, the French Catholic Committee Against Hunger and For Development, was created in 
1961and is an officially registered non-profit organization. It has set itself two missions: supporting local 
partner organizations in countries of the South and Eastern Europe in their development actions, as well as 
heightening the awareness of public opinion regarding the situation of developing countries. CCFD-Terre 
Solidaire currently provides support for more than 750 partners in 60 countries.  
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The partnership between CCFD and CFTA started indirectly in 1991, when CCFD supported CFTA through 
CFTA’s French partner called ERM (Enfants Réfugiés du Monde). In 1997, CFTA became an independent 
Palestinian NGO and has established a direct partnership with CCFD since then. CCFD has been financially 
supporting CFTA on regular funds (for the activities of the center “Bunat el Ghad”), emergency funds linked to 
Israeli attacks or other casualties (rebuilding of two damaged social centers in 2005, psychological and 
recreational activities after 2012 and 2008-2009 attacks, rehabilitation of An Nawwar center damaged by 
Islamic groups, etc.) and within the frame of the “PIA – Programme Interassociatif”, with the French Platform 
for Palestine. However, the partnership is far beyond financial support. CFTA and CCFD consider each other as 
strategic partners that share the same values and the same approach to development.  
 

• Culture and Free Thought Association (CFTA) http://www.cfta.ps/ar/ : 
The Culture and Free Thought Association “CFTA” is a secular knowledge-based organization working in the 
southern area of Gaza Strip since 1991. It is located in Khan Younis, where the proposed project would be 
implemented. CFTA’s active community-participation approach has helped to build trust among the 
community, especially with community organizations, suppliers, universities, schools and local government 
bodies. Despite the challenges faced by CFTA due to the current situation in the Gaza Strip and the 
conservatism of the area where it is implanted, the organization has succeeded in maintaining its mandate as a 
secular organization. With activities targeting women, children and youth, CFTA is considered as a real change 
maker. More than 600 youth are now actively involved at CFTA in bringing youth issues to the public audience. 
While this project is led by both CFTA and CCFD, CFTA as local organization working with the community, is 
in charge of the work that is implemented in the Gaza Strip. It includes the planning, implementation of the 
ground work as well as the insurance of the methodology and approach within the project with the support of 
CCFD.  
 
 

3) Description of the project underway and the context 
 

a) Background to the project 
The program "Children and Youth Engagement Project is based on CFTA’s first field of expertise - 
education and pedagogy services. Annually, within the Educational program, CFTA reaches approximately 760 
students (340 boys and 420 girls) from 5 governments.  
 

b) Project objectives  
The overall objective of the project is to contribute to build a democratic society within the Gaza Strip 
through the voice and actions of its younger generation.  
 
CFTA is thus aiming to help young male and female people to organize themselves in order to address their 
concerns. CFTA will provide them with a technical support and with the resources needed to creatively 
advocate for their rights in a nonviolent methods. It will permit them to empower their Palestinian identity and 
link with their roots and history, which will in return strengthen their belonging to the community. 
 
The specific objective of the project is to develop and reinforce the abilities and talents of disadvantaged 
children, adolescents and youth — particularly women — living in the Khan Younis Governorate to 
peacefully enforce their rights and protect their socio-cultural identity .  
 
CFTA is aiming at working with peer children and youth groups who are victims or at risk. They will be 
empowered and their techniques and skills will be developed in order for them to be able to lead their own 
campaigns.  
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c) Total cost of the project and financing 
 

Total project cost 1 540 064 

AFD participation  770 032 

CCFD TS participation 137 760 
Autres cofinancements privés (sollicités par CFTA) : Chrisitan Aid, - 
Mennonite Central Committee (MCC), - Campaign for the children of 
Palestine (CCP) 

632 272 

SDC (coopération suisse) – sollicité par CFTA 70 000 

CFTA participation (valorisations) 90 000 

 
 

d) Target public 
The target groups of the project are children and youth from Khan Younis Governorate (between the ages of 6 
to 16 for the children and 17 to 35 youth from both genders). More than 70% are refugees and the other 30% are 
non-refugees coming from most vulnerable areas of Khan Younis Governorate.  
  

• Direct beneficiaries: The target groups include children, teenagers, youth and women — with a special 
focus on marginalised and underprivileged groups in the Gaza Strip.  

More precisely, this project will be focusing on the empowerment of 1140 children and teenagers thanks to 
CFTA’s centres as follow: 
- up to 300 teenagers over the year in the course of 12 months 

- up to 240 school children  
- up to 600 youth between 17 and 35 years old  

 
• Indirect beneficiaries: The project will reach up to 25,000 indirect beneficiaries (families, 

children, community members) through the community centres and all other recreational 
activities such as the radio programs, blogs, theatre and film productions.  

 
e) Role and participation of the different actors  

As a community based organization working through participatory approach, CFTA worked in 
partnership with the following stakeholders:  

• Ministry of Education: CFTA signed a memorandum of understanding with the MoE to 
implement the education program at five different schools. The MoU allows for CFTA to have 
access to the five schools to implement remedial classes, upgrade the schools libraries and 
laboratories and provide school teachers with the skills development needed through annual 
intensive training.  

• UNRWA: CFTA cooperates with UNRWA to help support the after schools program and the 
follow up of the education program targeting refugee students at the centers. The cooperation 
includes implementing activities at the different UNRWA schools, following up on students’ 
results on a monthly basis and implementing the child to child activities at the schools.   

 
f) Activities and main expected results 

Expected results: 
1. A participatory educational and psychological support is available to 1140 disadvantaged children and 

youth, involving their communities 
2. The communication skills of 600 youth are improved so that they will be able to speak out in their society 
3. 1140 youths are actively advocating for issues and concerns identified by themselves 
 
Main activities: 
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Activities linked to Result 1.  
1. Organisation of extracurricular and recreational activities such as sport/culture-art/summer camps/trips 
2. Therapy and psychological support using drama 
3. Teacher follow-up and remedial classes (tutoring) for small group of children  
4. Community meetings and visits 
5. Renovation and furnishing of existing center Al Shruq Wal Amal by involving communities 
 
Activities linked to Result 2. 
1. Trainings to enhance communication skills  
2. Training on how to use art and multimedia in advocacy and sensitization campaigns 
3. Providing internships for youth at CFTA centers 
4. Regional exchanges of experience and practices between staffs and youth from partner organizations 
 
Activities linked to Result 3. 
1. Youth-led awareness and sensitization campaigns  
2.  Organisation of art exhibitions and workshops (handcraft) as a tool for advocacy 
3. Initiation of a youth regional network 
 

II.  Objectives and methodology of the evaluation 
 

1) Justification /Objectives of the evaluation 
a) Objectives for the project underway 

� Measure/evaluate the results achieved, their quality and the effects produced by the project 
� Provide recommendations building on good practices and overcoming challenges to be 

included in the follow up project  
 

b)  Objectives for CFTA 
� To assess the quality of the results indicators used in terms of their adequacy To analyse how 

the program monitors human rights principles, with a particular attention to gender equality and 
participation  

� To feed the organization with clear recommendations on the implementation process (focusing 
on the quality of services provided and the participatory approach used)  

� To highlight strength and weaknesses of the implementation process and the quality of the 
participatory approach  

� Open up avenues worth exploring for perpetuating the project and for future actions  
 

c) Objectives for CCFD-TERRE SOLIDAIRE 
� Consider the different action strategies for the future and the evolutions of the partnership with 

CFTA  
� Open up avenues worth exploring for perpetuating the project. 
� Highlight the significant aspects of the project as a model for other experiences in the same 

field 
� Meet the requirements of AFD 

 
2) Themes to be dealt with 

a) Starting premises of the project, whose relevancy will be assessed by the 
evaluators 

� The evaluation should look at the approach used, the process and final product and 
achievements of each of the listed results of the project. It should give clear recommendations 
and prioritized areas to be enhanced and developed.  

� This would include the standards, services, how the organization ensures protective 
environment to beneficiaries, and if an effective oversight system in place.  
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� The evaluation should take into account the volatile and changing situation in the Gaza Strip 
over the years, and the shrinking space for civil society organisations to offer platforms 
enabling Palestinians to participate in public life, advocate for their concerns and promote their 
personal development in a pluralistic society. 

 
b) Topics to be dealt with by the evaluators 

• Does the project meet a proven need? (“Relevancy” criterion) 
� Have the needs been correctly identified? Are they followed up on? 
� Has the origin of the needs been analyzed? If so, how? 
� Does the project meet clearly defined needs? If so, which ones? 

 
• Have the project’s objectives been reached? - Analysis of the results and effects of 

the project (criteria of effectiveness and efficiency) 
� Specific questions according to the project and its objectives and the expected results 
� Are the developed key indicators formulated to express the results set for the project and how is 

the ongoing monitoring applying them to the activities in terms of standards and tools (both in 
the monitoring process and in what are the outcome)?  

 
• Has the project had unexpected positive AND/OR negative effects? If so, what are 

they? Has it been possible to mitigate the negative effects? If so, how? (Impact, 
Sustainability/Connectivity) 

� The impact of the political, closure  and security situation on the project 
� What are the challenges and potentials gaps witnesses ? 
� The effects on the economy (job market) / ecology / dependence on aid / socio-political / 

security, etc.? 
 

• How has the project had a positive effect above and beyond the intervention? 
(effectiveness and perpetuation of the program, Impact, 
Sustainability/Connectivity) 

� Has the end goal (of the project) been achieved? 
� Does the project reinforce the resilience of the various population groups? How ? Were the 

main target groups able to fully participate in the project (plan, implement, evaluate)  
� Is economic, technical, and management viability sought after? 

 
• Is the project consistent with the mission and the principles of the organization? 

(Consistency) 
� Are the mission and principles clear and communicated internally and externally? 
� Has the actor’s position vis-à-vis the crisis been defined? 
� Have the risks regarding exploitation of the project been identified and reduced? 
� To what extent is the principle of gender equity mainstreamed in all CFTA activities? 

 
 

• Does the project respect the local populations?  
� Have the teams been informed of and made aware of appropriate means of communication and 

of respectful behavior? Is the team aware on how to react if a problem with the local population 
occurs? 

� Have the local populations been informed about, consulted on, and involved in the project? 
� Do the objectives and the services provided by the CFTA program address the priorities and 

needs of the beneficiaries as rights holders? Is the community involved in the needs 
assessment?  

� Is the content sensitive to the cultural, social, and religious characteristics? 
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• Is the project flexible? (flexibility) 
� Are evolutions in the context foreseen and monitored? 
� Has it been possible to adapt the project to evolutions in the context? And how? 

 
• Is the project integrated as best as possible into its environment? (consistency, 

connectivity) 
� Have the actors involved and their actions been identified? Have the local institutions been 

involved in the project? 
� According to CFTA’s approach of main relevant stakeholders, how does CFTA program 

position itself and interact with the other service providers and duty bearers in the governorate 
(local authorities, UN system, NGO)?  
 

 
• Did the actor have the resources and expertise needed to carry out this project 

successfully? 
� Were the required and obtainable resources correctly estimated? 
� Did the expertise of the people and teams involved turn out to be adequate? Were additional 

trainings necessary? 
� Were the time allocations for the different phases appropriate? 
� Was the project compatible with the resources available and actually used? 
� How is the right-based approach understood by the team, implemented and translated in their 

operation? What are the challenges and potentials gaps? 
 

 
• Does the actor have the management skills adapted to carrying out the project?  

� Were the responsibility lines for decision-making clearly defined? 
� Did the management by the teams make it possible to carry out the project successfully? 
� Was the data collection and processing system adapted to the carrying out of the project? 
� Was the administrative, financial, and logistical management of the project effective and 

transparent?  
� Were the risks weighing on the teams identified, taken into account, and monitored? 

 
 

• Did the actor use the resources as best as possible? (Efficiency) 
� Did the strategy chosen enable optimal impact? 
� Was the coverage of needs as best as possible? 
� Were the available resources mobilized and used wisely? 

 
• Did the actor use the lessons drawn from the experience?  

� How did the actor apply lessons from previous experiences in this project? 
� Has the project been documented (history of the project background)? 
� How is it planned to draw lessons from the experience? 
� How will these lessons be used? 

 
3) Methodology 

a) For the evaluation mission 
Preparatory work 

• Action Plan and timeline 
� An action plan and timeline of the main review process should be provided early enough in 

order to facilitate the review team work and prepare all documents and schedule of meetings to 
them.  
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� Discussions, exchanges with the people in charge of the project (CCFD-Terre Solidaire, CFTA)  
 

• Desk review :   
� Review of existing materials: Reading the main existing documents regarding this program: the 

project document including the logfram, annual narrative and financial reports, important 
correspondence between CCFD/AFD or /and CFTA; contracts, midterm evaluation, etc.  

 
Fieldwork:  
Fieldwork will be carried out in the different areas and centres where activities are conducted in order 
to collect information and data about the different interventions on the ground and to examine the 
scope areas of the evaluation and case studies. This will include:  

� Focus groups with children and youth enrolled in the project, staff, leaders and teachers, key 
persons such as children leaders, school teachers or/and schools principles,  

� Interviews with the target groups and leaders participating in the project, staff, board members, 
CCFD TS staff in charge of the project (financial and program) local and international partners 
including donors who are part of the project, members of partners networks and official 
institutions (ex: MoE, UNRWA) , the main donors contributing to the project  

 
 

b) For the restitution 
� A culminating presentation and debate session at the end of the field mission, with the partner 

(and possibly with the stakeholders); NB: Overview of the main findings (should be submitted 
to CCFD and CFTA before the debriefing session in order to facilitate the discussion) 

� Writing the draft report to be commented by CFTA and CCFD TS 
� Writing and presentation session of the final report after possible comments have been included   

 
The results and the recommendations of the evaluation will be made public and will be sent to, 
among others, AFD, which funded this project. 

 

III.  Evaluation modalities 
 

1) Resources 
a) Human 

The evaluation team should be composed of 1 or 2 consultants, including a Palestinian or Arab 
language spoken, able to give the contextual insight in the specific situation of the Gaza Strip.  
Knowledge of, and experience with, development projects and programming is also required.  
 
The Team should have specific expertise in: 

• Advanced degree and experience in a field relevant to international aid and complex 
institutional evaluations  

• Knowledge of and experience with evaluation methodologies including both qualitative and 
quantitative methods; Experience in evaluating development projects using a participatory 
approach a plus 

• Strong analytical, editorial skills and ability to synthesize 

• Successful experiences undertaking similar evaluations in a context of fragility and conflict - 
Good knowledge of Palestine or the Middle East desirable 

• Experience working on civil society participation, community development, children & youth 
empowerment, education and gender a plus 
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• Excellent interpersonal skills, including education, gender and cultural sensitivity, and the 
ability to work in a multicultural setting.  

• Fluency in English & Arabic (one of the two for at least one of the team members)  
(mandatory). French desirable. 

The review team must be free of any conflict of interests with regards to working on this evaluation 
and must be prepared to confirm that it is working independently of external influences. 
The leader will have to be clearly identified in the proposal submitted; he or she will be the discussion 
partner singled out for the evaluation; this person will have to have a good command of French or 
English (language of communication between the parties). 
 

b) Financial 
The financial allocation for carrying out this evaluation is estimated to be a maximum of  17,000 € 
TTC  (covering all the costs related to the evaluation, local and international transportation, per diem 
allowance, prints, field work etc.) 

The methodological proposals will have to be presented (according to the appended framework) and 
include a detailed estimated budget (in accordance with the model showed in the appendix) included in 
this financial allocation. 
 

2) Evaluation timetable 
The evaluation mission will take place between 15/3 and 31/3/2017, keeping in mind that the final 
report will have to be submitted to the partner and to CCFD-Terre Solidaire no later than 30/04/2017. 
A culminating presentation and debate session at the end of the evaluation is to be planned in Khan 
Younis  at the headquarters of CFTA . 
A presentation session following submittal of the draft report is to be planned in Paris at the CCFD-
Terre Solidaire headquarters (by one or both evaluators) or by skype. 
 

3) Material expected 
The evaluation team will be asked to provide: 

- A startup note - (an electronic version in Word format) in English, presented before traveling to 
the location, will take stock of the initial investigations based on the reading of material and the 
first discussions and exchanges:  it will present the questions and hypotheses that the evaluators 
will deal with in the field. It will also present the projected schedule of visits and interviews 
planned during the fieldwork mission, as well as the methodology used. 

- A draft report in English & Arabic, bringing to a close the evaluation, will be submitted before 
the presentation session (in an electronic version in Word format) within a reasonable time that 
will allow the parties concerned to read all the documents. 

- Five paper copies of a final report including the comments made during the presentation session 
will be produced AND sent in an electronic version (including one for CFTA). CCFD-Terre 
Solidaire will hold ownership of the report and can distribute it if necessary.  

- Final Evaluation report -The final report will be submitted within 2 weeks after receiving final 
comments on the draft from CCFD and CFTA management a (deadline for comments is 2 weeks). 
The report should include clear findings, case studies and recommendations to CFTA and CCFD. 
The main report should be submitted in both English and Arabic,  

This final report will include: 
a) a main report with: 

� a brief reminder of the methodology and tools used used; 
� the observations and results of the evaluation, according to the terms defined above;   
� analysis of the impact and the perception by the beneficiaries, institutions, and other 

actors involved in the sector; 



Children and Youth Engagement Project  
Final Evaluation ToR 

 

Date: 08/02/2017  11 

� prospects and conditions for the sustainability of the project; 
� concrete recommendations (related to the observations per OECD criteria and for the 

results of the evaluation) and constructive recommendations to be sent to one or more 
stakeholders. 

b) Any relevant materials (photos included) gathered from the FGs and the fiels work A 
synthesis – executive summary (5 pages maximum) that, after a brief overall presentation, 
takes up the main conclusions and recommendations. 

c) As annex, a full list of recommendations and their level of prioritisation 
 
 

4) Criteria for selecting the evaluation team: 
After having read the present terms of reference, the team of consultants/evaluators shall be asked to 
make technical and financial proposals (according to the attached models) for carrying out the 
evaluation.  

The selection will be made based on the following criteria: 
� explanation of the set of issues and comprehension of the subject; 
� methodological approach proposed; 
� qualifications, experiences and competencies of the experts; 
� experiences in the area and set of issues of the project to be evaluated; 
� complementarity of the proposed team; 
� detail of the prices and costs of the various services (estimate to present in accordance 

with the appended model); 
� timeline of carrying out all the services. 

 
 

5) Response modalities and contractual modalities 
a) The methodological, technical, and financial proposal 

The proposal will have to include a team of one or two evaluators. 

The proposal must be 7 pages maximum. 
 
The methodological, technical, and financial proposal (response to the present terms of reference), 
accompanied by the résumés (CV) of the experts, will have to be sent back to CCFD-Terre Solidaire 
no later than 5/03/2017 electronically (by email) to the attention of: 

• LASSLOP, Nathalie – Institutional finances and support Manager; email: 
n.lasslop@ccfd-terresolidaire.org 

• FALLOT, Eléonore – International Partnership Manager; email: e.fallot@ccfd-
terresolidaire.org 

Address: 
CCFD - Terre Solidaire 

4, rue Jean Lantier 
75001 PARIS 

FRANCE 
 
The selection will be made between 5-10/03/2017. 
 

b) Contract and payment  
A single and unique contract (in euros) will be signed with the team of evaluators (and not one contract 
per evaluator).  CCFD-Terre Solidaire will not be responsible for the financial allocation between the 
evaluators and cannot be involved in negotiations between the evaluators concerning the financial 
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allocation. CCFD-Terre Solidaire will deal with one and only one body, the evaluation team, via the 
team's leader. 
 
Payment will be made in 2 distinct installments: 

• 40% when the contract is signed 
• 60% after validation of the final report  

 
Once the provider is selected and any possible negotiations carried out, the contract must be signed 
before 15/03/2017. 
 



 

 

Appendix 1: Projected estimate model1  
Company name: 
 
Contact details and address: 
 
 
 

ESTIMATE n°:……. 
 

Name of study:  
 

Expenditure item 
Number 
of units Unit cost  

Total cost 
(including 

tax) 
International flights  
(Receipt AND boarding cards required) € 

- Round-trip flights:  € € 
- Round-trip flights:  € € 
    
Per diem allowance  
(fixed amount per day, receipts not required) 

€ 

- Evaluator 1:  € € 
- Evaluator 2:   € € 
    
Domestic travel  
(invoice required) € 

- Estimation of local travel costs (country)2  € € 
- Estimation of travel costs in France  € € 
    
Wages / Fees  
(lump sum – in per-day units) € 

- Evaluator 1:  € € 
- Evaluator 2:   € € 
    
Other costs (research, photocopies, communications, etc.) 
(lump-sum costs) 

€ 

-  € € 
-  € € 
-  € € 
    

 Total including taxes: € 
 
Additional observations: 
 
 

                                                           
1 To be presented on letterhead paper if possible. 
2 The local partner may possibly be take care of transporting the evaluators if the travel is planned sufficiently in advance 
(to be confirmed). 



 

 

Appendix 2: Response framework 
 
Response to the Terms of Reference will be arranged around the following three sections: 
 
 

1. Comprehension of the Terms of Reference 
This section will describe, among other things, the understanding that the proposed team has about:  
- the Terms of Reference presented; 
- the context of the project;  
- the project itself. 
 

2. Work methodology and expected results 
This section will describe, among other things: 
- the methodology proposed for reaching the evaluation’s objectives, in a well-documented and well-
supported way; 
- an indicative timeline; 
- the expected results; 
- the limits of the evaluation; 
- Any other information that enables good understanding of the method used 

 
3. Composition of the evaluation team 

This section will describe, among other things: 
- the composition of the team, 
- the profile of the experts, 
- the complementarity of the two experts,  
- the strong points of the proposed team 
 
 

4. Appendices 
- the résumés (CV) of the experts  
- the estimate for the service (cf. model provided) 
 
 


